



# SEYCHELLES ARCHIVES RESTORATION & PRESERVATION PROPASAL

**SINOALTA | GANZHOU SAIANDA ENVIRONMENTAL TECHNOLOGY CO., LTD.**

*塞舌尔档案修复保存方案 | Project Preservation & Procurement Schedule*

| | |
|---|---|
| **PROPOSAL REF.:** | SA-SYC-ARP-20261012 |
| **DATE:** | 2026/10/12 |

| **PROJECT INFORMATION / 项目信息** | | **PROPOSAL INFORMATION / 方案信息** | |
|---|---|---|---|
| **Project /** 项目: | Seychelles Archives Restoration & Preservation | **Prepared by /** 编制方: | Sinoalta / Ganzhou Saianda Environmental Technology Co., Ltd. |
| **Collection /** 档案数量: | 136 A3 archival volumes / document sets | **Contact /** 联系人: | Stella Wynn |
| **Page Count /** 每本页数: | Approx. 300 pages per volume | **Email /** 邮箱: | Stella@sinoalta.com |
| **Estimated Total /** 预计总页数: | Approx. 40,800 pages | **Price Basis /** 报价范围: | Equipment and materials only |
| **Scope /** 方案范围: | Cleaning, preventive materials, deacidification, pH testing, binding & PET preservation | **Document Type /** 文件类型: | Preservation solution + budget schedule |

| Step<br>步骤 | Product Image<br>产品图片 | Product/ Material<br>产品/ 材料 | Configuration / Technical Specification<br>配置 /技术参数 | Qty<br>数量 | UOM<br>单位 | Unit Price<br>(USD) | Amount<br>总价 |
|---|---|---|---|---|---|---|---|
| 1-1 |  | **Document Cleaning / Dust Extraction Workstation** | Negative-pressure dust removal system for ancient books, manuscripts and archival materials.<br>External vacuum connection with dust collection bin; filtration down to 0.3 μm.<br>Includes dust-removal attachments and specialized soft cleaning brushes.<br>Main structure: Q235 carbon steel. | 1.00 | set | **USD 12,121.20** | **USD 12,121.20** |
| 2-1 |  | **Mold Inhibitor** | Prepare a 0.3% thiabendazole-ethanol solution; simply apply it to the mold spots on preserved ancient paintings or calligraphy that have unfortunately become damp and developed mold. | 2.00 | mL/bottle. | **USD 45.50** | **USD 91.00** |
| 2-2 |  | **Oxygen Absorber** | Each bag can process 1.15 liters of oxygen. Pack: 250 bags/ | 2.00 | pack. | **USD 60.60** | **USD 121.20** |
| 2-3 |  | **Oxygen Indicator** | Visual oxygen-status indicator for sealed treatment/storage environment. Packaging: 100 pcs/pack. | 2.00 | pack | **USD 45.50** | **USD 91.00** |
| 2-4 |  | **High-Barrier Film** | Thickness: 100μm , 1400㎜*10m/ roll | 2.00 | roll | **USD 121.20** | **USD 242.40** |
| 3-1 |  | **Paper Deacidification Machine** | Stage 3 – Deacidification equipment for aged archival paper.<br>Final process settings and batch method to be confirmed after paper, ink, stamp and adhesive compatibility tests. | 1.00 | set | **USD 60,606.10** | **USD 60,606.10** |
| 3-2 |  | **Deacidification liquid** | Estimated project consumption: 125 L. | 125.00 | L | **USD 174.20** | **USD 21,775.00** |
| 4-1 |  | **Portable pH Meter** | Stage 4 – pH verification before/after treatment. Portable meter for conservation inspection and process checking. | 1.00 | pc | **USD 151.50** | **USD 151.50** |
| 4-2 |  | **Original Calibration Solution – pH 4.01** | Stage 4 – Original calibration buffer; 500 mL/bottle. | 1.00 | bottle | **USD 22.70** | **USD 22.70** |
| 4-3 |  | **Original Calibration Solution – pH 6.86** | Stage 4 – Original calibration buffer; 500 mL/bottle. | 1.00 | bottle | **USD 22.70** | **USD 22.70** |
| 5-1 |  | **Archival Book Cloth** | Black: 1 roll, roll width 1.36 m, length 24 m.<br>Beige: 1 roll, roll width 1.40 m, length 24 m.<br>Grey-hemp: 1 roll, roll width 1.40 m, length 24 m.<br>Total: 3 rolls, total length 72 m. | 3.00 | roll | **USD 145.50** | **USD 436.50** |
| 5-2 |  | **Acid-free Archival PET Polyester Film** | 12 micrometers | 3.00 | roll | **USD 909.10** | **USD 2,727.30** |
| | | | | | **Total Price** | **USD** | **USD 98,408.60** |

**RECOMMENDED CONSERVATION WORKFLOW**

| | |
|---|---|
| **STAGE 1** | Dry cleaning and dust removal: remove loose surface dust and particulate contamination before any wet/chemical treatment. |
| **STAGE 2** | Preventive stabilization / sealed protective materials: use mold-control material, oxygen absorbers, oxygen indicators and high-barrier film as applicable to the selected preservation procedure. |
| **STAGE 3** | Deacidification: conduct compatibility/sample testing first, then proceed with the confirmed deacidification method. Current solution allowance: 125 L. |
| **STAGE 4** | pH verification: calibrate the portable pH meter using pH 4.01 and pH 6.86 buffers, and record readings before and after treatment. |
| **STAGE 5** | Binding and protective preservation: use archival book cloth for binding/cover work and archival PET polyester film for protective encapsulation of separated sheets where required. |

**TECHNICAL & COMMERCIAL NOTES / 技术与报价说明**

Project basis: 136 A3 archival volumes/document sets × approx. 300 pages each = approx. 40,800 pages, based on the information currently provided.

Price validity: 30 days. Lead time：30-40 working days

International freight, import duties, local taxes and onsite services are excluded unless separately stated.